

November 20, 2025

Update:

2026 Transportation Alternatives Program (TAP) Grant Application

West Webster Hamlet Revitalization



Town of Webster, NY
Department of Community Development

PROFESSIONAL SURVEYING SERVICES SUMMARY

TRANSPORTATION ALTERNATIVES PROGRAM (TAP) GRANT SURVEYING & PRELIMINARY DESIGN SERVICES SUMMARY					
Engineering Consultant	Project Scope	Details	Deliverables	Completion Timeframe	Cost
Costich Engineering					
Survey Only		ROW + 15' both sides	Topographic & Base Survey Mapping	Approx. 2 months	\$15,000
Preliminary Design	Old Ridge Rd. (Bay to Empire)	(1) Public Meeting (2) Town Coordination Meetings	Preliminary Sidewalk Plan Preliminary Construction Cost Est. Design Memo Meeting Presentation Material	Approx. 4 months	\$36,000 \$51,000
MRB Group					
Survey Only	Old Ridge Rd. (Bay to Empire) Gravel Rd. (Cane Patch to Mura Ln.)	ROW + 15' both sides	Topographic & Base Survey Mapping	Approx. 2 months	\$27,860
Preliminary Design		(1) Public Meeting (2) Town Coordination Meetings	Prelim. Sidewalk Alignment Plan Prelim. Plan for demo, relocation, drainage, signage, landscaping Construction Cost Estimate	Approx. 4-5 months	\$79,600
McMahon Larue					
Survey Only	Old Ridge Rd. Bay to Empire	ROW + 15' both sides	Topographic & Base Survey Mapping	Approx. 2 months	\$42,500
Preliminary Design		(1) Public Meeting (2) Town Coordination Meetings	Prelim. Sidewalk Plan Utility Conflict Analysis Roadway Improvements Memo Construction Cost Estimate Grant Application Support Package Meeting Documentation	Approx. 5-6 months	\$74,500



TAP GRANT TIMELINE

- Announcement of 2026 TAP Grant funding occurred on 11/17/25
- \$97.4 million dollars available
- Application pre-review: 1/15/26
- Pre-review comments: 2/5/26
- Final Application Submission: 3/12/26

